DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/20/08
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2009
CALL ORDER : 004 CONTRACT 1ID 29-061-02.01 COUNTIES NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
STATE/FEDERAL AID NO: ENHS-N032 (14) CONTRACT TIME 50 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ENHS-N032 (14)
PAVEMENT & REHABILITATION, NORTH II, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/20/08 to vendor DAISY CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,312,820.20 94.3707% 100.0000%
1 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,391,131.30 100.0000% 105.9651%
2 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,399,810.20 100.6239% 106.6262%
3 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 1,435,777.00 103.2093% 109.3659%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 1,437,825.70 103.3566% 109.5219%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,446,478.20 103.9786% 110.1810%
6 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,513,500.20 108.7964% 115.2862%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 202000 40.000 CY | 25.00000 1000.00] 35.00000 1400.00] 64.00000 2560.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 100.000 TON | 40.00000 4000.00] 36.00000 3600.00 | 36.00000 3600.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401667 300.000 TON | 60.00000 18000.00] 85.00000 25500.00] 94.00000 28200.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 300.000 TON | 25.00000 7500.00] 21.50000 6450.00 | 38.00000 11400.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 9720.000 TON | 67.00000 651240.00] 78.00000 758160.00 | 83.00000 806760.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0060 402000 100.000 TON | 100.00000 10000.00] 100.00000 10000.00] 220.00000 22000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0070 406001 5000.000 SYIN | 1.50000 7500.00] 1.65000 8250.00| 1.60000 8000.00
| | |

HOT-MIX PATCHING



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH ITI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

11/20/08
004 -2

FURNISH AND MAINTAIN TRUCK-MOUNTED

CALL ORDER : 004 CONTRACT 1ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|[ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0080 701011 70.000 LF | 35.00000 2450.00]| 44.00000 3080.00] 32.00000 2240.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 705001 100.000 SF | 7.00000 700.00] 7.00000 700.00] 5.30000 530.00
P.C.C. SIDEWALK, 4" | | |
0100 705520 120.000 SF | 35.00000 4200.00]| 41.00000 4920.00| 32.00000 3840.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0110 705525 600.000 SF | 15.00000 9000.00| 23.00000 13800.00] 20.00000 12000.00
CURB RAMP, TYPE 1 | | |
0120 705527 210.000 SF | 15.00000 3150.00] 23.25000 4882.50| 20.00000 4200.00
CURB RAMP, TYPE 5 | | |
0130 708500 3.000 EACH | 250.00000 750.00] 265.00000 795.00] 500.00000 1500.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 3.000 EACH | 250.00000 750.00] 800.00000 2400.00]| 500.00000 1500.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 6.000 EACH | 1000.00000 6000.00]| 900.00000 5400.00]| 920.00000 5520.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0160 710002 25.000 EACH | 800.00000 20000.00]| 685.00000 17125.00]| 950.00000 23750.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732500 400.000 TON | 40.00000 16000.00]| 28.00000 11200.00] 45.00000 18000.00
TOPSOIL | | |
0180 734013 3000.000 SY | 0.75000 2250.00] 0.32000 960.00] 0.27000 810.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735521 3000.000 SY | 1.00000 3000.00] 2.65000 7950.00| 0.53000 1590.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742500 2400.000 HOUR | 37.78000 90672.00| 37.78000 90672.00| 37.78000 90672.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 240.000 HOUR | 54.78000 13147.20| 54.78000 13147.20| 54.78000 13147.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 60.000 EADY | 30.00000 1800.00| 28.00000 1680.00| 38.00000 2280.00
ARROWPANELS, TYPE C | | |
0230 743514 10.000 EADY | 75.00000 750.00] 85.00000 850.00] 42.00000 420.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 60.000 EADY | 110.00000 6600.00| 235.00000 14100.00] 140.00000 8400.00
| | |
| | |

ATTENUATOR, TYPE II



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH ITI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

11/20/08
004 -3

PERMANENT PAVEMENT STRIPING, EPOXY

CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 744505 15.000 EACH | 550.00000 8250.00 | 265.00000 3975.00| 270.00000 4050.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 13.000 EACH | 850.00000 11050.00]| 810.00000 10530.00| 820.00000 10660.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744523 1.000 EACH | 1175.00000 1175.00| 1020.00000 1020.00] 1100.00000 1100.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0280 744525 2.000 EACH | 400.00000 800.00| 318.00000 636.00] 320.00000 640.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 850.000 LF | 15.00000 12750.00| 11.65000 9902.50| 12.00000 10200.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745544 850.000 LF | 9.00000 7650.00 | 8.45000 7182.50| 8.50000 7225.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0310 746591 360.000 EADY | 40.00000 14400.00| 50.00000 18000.00| 48.00000 17280.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0320 746774 12120.000 LF | 9.00000 109080.00| 8.78000 106413.60] 8.80000 106656.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0330 746830 2.000 CY | 800.00000 1600.00| 900.00000 1800.00| 850.00000 1700.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0340 748015 1500.000 SF | 3.00000 4500.00 | 3.20000 4800.00 | 3.90000 5850.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 62000.000 LF | 0.20000 12400.00| 0.19000 11780.00 | 0.20000 12400.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 3000.000 SF | 1.00000 3000.00| 1.06000 3180.00]| 1.10000 3300.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748502 310.000 EACH | 35.00000 10850.00 | 31.00000 9610.00| 31.00000 9610.00
RAISED/RECESSED PAVEMENT MARKER | | |
0380 748506 31000.000 LF | 0.35000 10850.00 | 0.34000 10540.00 | 0.34000 10540.00
| | |
| | |

RESIN PAINT, 4"
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FINAL
2009

DATE
PAGE

11/20/08
004 -4

CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0390 758000 30.000 SY | 25.00000 750.00] 40.00000 1200.00] 34.00000 1020.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0400 760505 2500.000 sY | 3.25000 8125.00] 1.80000 4500.00] 1.40000 3500.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0410 760507 162000.000 SYIN | 0.75000 121500.00] 0.17000 27540.00] 0.18000 29160.00
PROFILE MILLING, HOT-MIX | | |
0420 762001 400.000 LF | 2.00000 800.00] 4.25000 1700.00] 5.00000 2000.00
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 6.00000 600.00] 10.00000 1000.00] 10.00000 1000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 23368.00000 23368.00] 58800.00000 58800.00| 11000.00000 11000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 23368.00000 23368.00] 40000.00000 40000.00| 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |
0460 763505 600.000 HOUR | 75.00000 45000.00 | 75.00000 45000.00 | 75.00000 45000.00
TRAFFIC OFFICERS | | |
0470 763621 LUMP | 495.00000 495.00] 5000.00000 5000.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,312,820.20| $ 1,391,131.30]| $ 1,399,810.20
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,312,820.20| $ 1,391,131.30] $ 1,399,810.20
DBE GOALS | 6 % 6 % 6 %




ADJUSTING AND REPAIRING EXISTING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/20/08
PAGE 004 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2009
CALL ORDER : 004 CONTRACT ID : 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 202000 40.000 CY | 30.00000 1200.00| 26.00000 1040.00| 59.40000 2376.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 100.000 TON | 31.00000 3100.00]| 40.25000 4025.00 | 43.20000 4320.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401667 300.000 TON | 72.00000 21600.00| 71.18000 21354.00| 71.75000 21525.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 300.000 TON | 20.00000 6000.00 | 19.30000 5790.00 | 15.00000 4500.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 9720.000 TON | 80.80000 785376.00| 91.30000 887436.00] 90.00000 874800.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 100.000 TON | 90.00000 9000.00 | 100.00000 10000.00| 89.00000 8900.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 5000.000 SYIN | 0.50000 2500.00 | 1.30000 6500.00 | 1.40000 7000.00
HOT-MIX PATCHING | | |
0080 701011 70.000 LF | 55.00000 3850.00 | 25.00000 1750.00| 54.00000 3780.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 705001 100.000 SF | 12.00000 1200.00| 10.50000 1050.00| 8.65000 865.00
P.C.C. SIDEWALK, 4" | | |
0100 705520 120.000 SF | 40.00000 4800.00 | 33.10000 3972.00| 36.75000 4410.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705525 600.000 SF | 20.00000 12000.00| 16.75000 10050.00| 13.00000 7800.00
CURB RAMP, TYPE 1 | | |
0120 705527 210.000 SF | 21.00000 4410.00| 18.75000 3937.50] 14.00000 2940.00
CURB RAMP, TYPE 5 | | |
0130 708500 3.000 EACH | 180.00000 540.00 | 210.00000 630.00] 225.00000 675.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 3.000 EACH | 400.00000 1200.00| 265.00000 795.00| 324.00000 972.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 6.000 EACH | 1000.00000 6000.00 | 1225.00000 7350.00 | 1080.00000 6480.00
| | |
| | |

DRAINAGE INLET



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH ITI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
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11/20/08
004 -6

FURNISH AND MAINTAIN PORTABLE LIGHT

CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 710002 25.000 EACH | 550.00000 13750.00| 930.00000 23250.00] 756.00000 18900.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732500 400.000 TON | 28.00000 11200.00| 26.00000 10400.00 | 18.00000 7200.00
TOPSOIL | | |
0180 734013 3000.000 sSY | 0.57000 1710.00] 0.38000 1140.00] 0.27000 810.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735521 3000.000 sSY | 0.52000 1560.00] 1.20000 3600.00] 0.54000 1620.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742500 2400.000 HOUR | 37.78000 90672.00 | 37.78000 90672.00 | 37.78000 90672.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 240.000 HOUR | 54.78000 13147.20] 54.78000 13147.20] 54.78000 13147.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 60.000 EADY | 20.00000 1200.00] 25.00000 1500.00] 30.00000 1800.00
ARROWPANELS, TYPE C | | |
0230 743514 10.000 EADY | 150.00000 1500.00] 95.00000 950.00] 90.00000 900.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 60.000 EADY | 125.00000 7500.00 165.00000 9900.00| 135.00000 8100.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 15.000 EACH | 570.00000 8550.00] 585.00000 8775.00] 270.00000 4050.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0260 744520 13.000 EACH | 1000.00000 13000.00| 1025.00000 13325.00| 826.00000 10738.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744523 1.000 EACH | 1500.00000 1500.00] 1595.00000 1595.00] 1045.00000 1045.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0280 744525 2.000 EACH | 570.00000 1140.00] 535.00000 1070.00] 324.00000 648.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 850.000 LF | 12.00000 10200.00| 12.55000 10667.50| 11.85000 10072.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745544 850.000 LF | 7.30000 6205.00] 7.45000 6332.50] 8.65000 7352.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0310 746591 360.000 EADY | 30.00000 10800.00 | 45.00000 16200.00 | 60.00000 21600.00
| | |
| | |

ASSEMBLY



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH ITI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
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DATE
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11/20/08
004 -7

CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 746774 12120.000 LF | 8.45000 102414.00] 8.60000 104232.00] 8.95000 108474.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0330 746830 2.000 cCy | 150.00000 300.00| 455.00000 910.00] 864.00000 1728.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0340 748015 1500.000 SF | 3.70000 5550.00] 3.20000 4800.00] 3.35000 5025.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 62000.000 LF | 0.19000 11780.00 | 0.18000 11160.00| 0.19000 11780.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 3000.000 SF | 1.00000 3000.00] 0.50000 1500.00] 0.55000 1650.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748502 310.000 EACH | 32.00000 9920.00] 30.00000 9300.00] 30.75000 9532.50
RAISED/RECESSED PAVEMENT MARKER | | |
0380 748506 31000.000 LF | 0.33000 10230.00| 0.35000 10850.00 | 0.35000 10850.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0390 758000 30.000 SY | 1.00000 30.00| 15.00000 450.00] 35.65000 1069.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0400 760505 2500.000 sY | 3.70000 9250.00] 1.10000 2750.00] 2.50000 6250.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0410 760507 162000.000 SYIN | 0.52000 84240.00 | 0.26000 42120.00| 0.24000 38880.00
PROFILE MILLING, HOT-MIX | | |
0420 762001 400.000 LF | 0.50000 200.00| 2.15000 860.00] 1.75000 700.00
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 1.00000 100.00] 5.35000 535.00| 7.56000 756 .00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 57351.25000 57351.25] 4000.00000 4000.00] 32885.00000 32885.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 40000.00000 40000.00| 20000.00000 20000.00| 20800.00000 20800.00
MAINTENANCE OF TRAFFIC | | |
0460 763505 600.000 HOUR | 75.00000 45000.00| 75.00000 45000.00 | 75.00000 45000.00
TRAFFIC OFFICERS | | |
0470 763621 LUMP | 1.55000 1.55] 1155.00000 1155.00] 1100.00000 1100.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,435,777.00] $ 1,437,825.70] $ 1,446,478.20
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,435,777.00] $ 1,437,825.70] $ 1,446,478.20
DBE GOALS | 6 % 6 % 6 %



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/20/08
PAGE : 004 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2009
CALL ORDER : 004 CONTRACT ID : 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT




ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/20/08
PAGE 004 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2009
CALL ORDER : 004 CONTRACT ID : 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( ) |
|DIAMOND MATERIALS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 202000 40.000 CY | 14.00000 560.00 | |
EXCAVATION AND EMBANKMENT | | |
0020 302005 100.000 TON | 27.30000 2730.00 | |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 401667 300.000 TON | 80.00000 24000.00]| |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 300.000 TON | 32.60000 9780.00 | |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 9720.000 TON | 87.05000 846126.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 100.000 TON | 90.00000 9000.00 | |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 5000.000 SYIN | 2.10000 10500.00] |
HOT-MIX PATCHING | | |
0080 701011 70.000 LF | 28.00000 1960.00 | |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 705001 100.000 SF | 8.00000 800.00| |
P.C.C. SIDEWALK, 4" | | |
0100 705520 120.000 SF | 30.00000 3600.00 | |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705525 600.000 SF | 13.00000 7800.00 | |
CURB RAMP, TYPE 1 | | |
0120 705527 210.000 SF | 13.00000 2730.00 | |
CURB RAMP, TYPE 5 | | |
0130 708500 3.000 EACH | 240.00000 720.00| |
REPLACING CATCH BASIN GRATES | | |
0140 708504 3.000 EACH | 400.00000 1200.00| |
REPLACING CATCH BASIN FRAMES | | |
0150 710001 6.000 EACH | 950.00000 5700.00 | |
| | |
| | |
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FURNISH AND MAINTAIN PORTABLE LIGHT

CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
| DIAMOND MATERIALS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 710002 25.000 EACH | 550.00000 13750.00| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732500 400.000 TON | 30.00000 12000.00| |
TOPSOIL | | |
0180 734013 3000.000 sSY | 0.28000 840.00] |
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735521 3000.000 sSY | 0.55000 1650.00] |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0200 742500 2400.000 HOUR | 37.78000 90672.00 | |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 240.000 HOUR | 54.78000 13147.20] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 60.000 EADY | 22.00000 1320.00] |
ARROWPANELS, TYPE C | | |
0230 743514 10.000 EADY | 82.50000 825.00] |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 60.000 EADY | 110.00000 6600.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 15.000 EACH | 605.00000 9075.00] |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0260 744520 13.000 EACH | 1100.00000 14300.00| |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 744523 1.000 EACH | 1650.00000 1650.00] |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0280 744525 2.000 EACH | 605.00000 1210.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 850.000 LF | 13.00000 11050.00| |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745544 850.000 LF | 8.00000 6800.00] |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0310 746591 360.000 EADY | 40.00000 14400.00 | |
| | |
| | |

ASSEMBLY
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CALL ORDER : 004 CONTRACT ID 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
| DIAMOND MATERIALS LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 746774 12120.000 LF | 9.00000 109080.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0330 746830 2.000 cCy | 250.00000 500.00| |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0340 748015 1500.000 SF | 3.30000 4950.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0350 748019 62000.000 LF | 0.20000 12400.00| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0360 748026 3000.000 SF | 0.55000 1650.00] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0370 748502 310.000 EACH | 31.00000 9610.00| |
RAISED/RECESSED PAVEMENT MARKER | | |
0380 748506 31000.000 LF | 0.36000 11160.00| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0390 758000 30.000 SY | 18.50000 555.00| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0400 760505 2500.000 sY | 3.00000 7500.00 |
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0410 760507 162000.000 SYIN | 0.55000 89100.00 | |
PROFILE MILLING, HOT-MIX | | |
0420 762001 400.000 LF | 1.80000 720.00] |
SAW CUTTING, HOT MIX | | |
0430 762002 100.000 LF | 3.80000 380.00| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 20000.00000 20000.00| |
INITIAL EXPENSE | | |
0450 763500 LUMP | 72000.00000 72000.00 | |
MAINTENANCE OF TRAFFIC | | |
0460 763505 600.000 HOUR | 75.00000 45000.00| |
TRAFFIC OFFICERS | | |
0470 763621 LUMP | 2400.00000 2400.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 1,513,500.20] $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,513,500.20] $ 0.00] $

DBE GOALS

6
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CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2009
CALL ORDER : 004 CONTRACT ID : 29-061-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY




